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-1- 
Addendum: 
Submitted: Thu, 15-May-2014 13:45 MDT 
An Addendum has been posted for this project:  ADDENDUM 
To download the addendum bid files, click here: BID FILES 
||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||| 
-2- 
Addendum: 
Submitted: Mon, 19-May-2014 14:32 MDT 
A 2nd Addendum has been posted for this project:  ADDENDUM NO. 2 
To download the addendum bid files, click here:      BID FILES 
||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||| 
-3- 
Addendum: 
Submitted: Tue, 20-May-2014 16:08 MDT 
A 2nd Addendum has been posted for this project:  ADDENDUM NO. 3 
To download the addendum bid files, click here:      BID FILES 
||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||| 
************************************************************************************************************* 
-1- 
Clarification: 
Submitted: Thu, 08-May-2014 10:21 MST 
Regarding Special Provision #20 – Prior Written Authorization for Work between Stations 24+20 
LT and 24+60 LT – No asbestos was found in the house or garage at this location.  All 
necessary information will be provided to the Contractor to prepare the NESHAP as required by 
DEQ. 
************************************************************************************************************* 
-2- 
Clarification: 
Submitted: Fri, 15-May-2014 11:45 MDT 
The title sheet of the project was not signed by MDT’s Consultant Design Engineer.  The title 
sheet is hereby replaced and can be found at:  REVISED SIGNED TITLE SHEET 
 
Roadway Plans: 
There were some issues with Microstation incorrectly identifying curb and gutter (C&G) as a 
single line throughout the plan set. 
Sheet 14 Remove Structure summary frame remarks column has been revised. 
Sheet 19 Miscellaneous Drainage Items summary frame note has been revised. 
Sheet 20 Fencing summary frame has bid items added for Panel – Single Chain Link and Panel 
– Double Chain Link.  An addendum will be issued to add these bid items to the bid schedule. 
Sheet 70 note for station 28+70 Remove Building RT has been removed.  ROADWAY PLANS 
 
Signing Plans: 
The Signing plan sheet S8 shows “TV” symbology in place of solid white and yellow pavement 
markings.  REVISED SIGNING PLANS 
 
 
 



CURRENT QUESTIONS & ANSWERS 
MAY 22, 2014 LETTING 

Electrical Plans: 
Quantities for Conduit-Plastic 41 MM and Conductor-Copper AWG10-600V have increased 
resulting in revised Electrical plan sheets E1, E4, E7. 
and E9-E12 and an addendum will be issued to revise quantities for these items on the bid 
schedule.  REVISED ELECTRICAL PLANS 
 
Landscaping Plans: 
Sheet LS4 note for Mainline Irrigation pipe has been revised. 
REVISED LANDSCAPING PLANS 
 
Sanitary Sewer: 
Sanitary Sewer plan sheets SS9 and SS13 have revised MH C-14 invert out elevations shown. 
REVISED SANITARY SEWER 
 
In addition: 
Special Provision No. 20, PRIOR WRITTEN AUTHORIZATION FOR WORK BETWEEN 
STATIONS 24+20 LT AND 24+60 LT is hereby replaced. 
Special Provision No. 21, REMOVE STRUCTURES (PAID UNDER MISC. WORK – REMOVE – 
LUMP SUM) is hereby replaced.  REVISED SPECIAL PROVISIONS 
************************************************************************************************************* 
-3- 
Clarification: 
Submitted: Tue, 20-May-2014 16:18 MDT 
The quantity for Special Borrow – Neat Line (Item No. 203 220 000) has been revised to 
account for the 915 mm (3’) maximum plus pipe diameter trench excavation and backfill per 
section 207 of the Standard Specifications.  The revised quantity is 22,726.00 M3.  Revised plan 
sheets 18, 120 and 134 can be found at:  REVISED PLAN SHEETS 18, SS2 & WS2 
 
Addendum No. 3 will be issued to change the quantity for Item No. 203 220 000, SPECIAL 
BORROW – NEAT LINE to 22,726.00 M3. 
************************************************************************************************************* 
-4- 
Clarification: 
Submitted: Tue, 20-May-2014 16:18 MDT 
Three copies of Buy America certification are required for all steel and iron products on this 
project. 
************************************************************************************************************* 
-1- 
Submitted: Tue, 29-Apr-2014 13:50 MDT 
Company: Contech 
Contact:  Dennis Dirks 
Question: 
For the PVC pipe on this project is it acceptable to use our A2000 pipe?  This has been used on 
MDT jobs previously.  The latest sanitary job was the Helena interchange.  The spec would 
need to add ASTM F949 pipe as in the MPW specs. 
Answer: 
Submitted: Mon, 05-May-2014 15:20 MDT 
A2000 is an acceptable substitute for PVC pipe. 
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Revised Answer: 
Submitted: Tue, 06-May-2014 08:28 MST 
ASTM F949 is not specified for the following reasons: 
1)  The sewer mains are designed to meet City of Whitefish and Montana Public Works 
Standard Specifications. 
2)  City of Whitefish standards specify SDR 35 pipe for gravity sewer mains. 
3)  MPWSS only allow for ASTM F949 open profile pipe for mains larger than 12". 
____________________________________________________________________________ 
-2- 
Submitted: Wed, 30-Apr-2014 13:09 MDT 
Company: Pavement Maintenance Solutions, Inc. 
Contact:  Chris Rasmussen 
Question: 
With regards to the new Zone Pay Special Provision, will MDT provide the mileage from the 
nearest Courthouse to the center of the job? 
Answer: 
Submitted: Wed, 07-May-2014 12:20 MDT 
The Contractor is responsible for determining Zone Pay as outlined in the General Decision 
Number: MT140080 dated 3/7/2014. 
Revised Answer: 
Submitted: Thu, 15-May-2014 15:25 MDT 
The Contractor is responsible for determining Zone Pay.  Please refer to the General Decision 
Number: MT140080 dated 3/7/2014. 
____________________________________________________________________________ 
-3- 
Submitted: Fri, 02-May-2014 14:19 MDT 
Company: Lumen FX 
Contact:  Frank Dugas 
Question: 
Are the decorative poles being provided by the owner?  If not, are they proprietary?  In other 
words, is this open to all manufacturers with similar quality and function fixtures and poles? 
Answer: 
Submitted: Tue, 06-May-2014 08:21 MDT 
The poles are not being provided by the owner.  Yes they are proprietary as defined by the 
Public Interest Finding to match those placed on the Whitefish West Project. “DECORATIVE 
LIGHT STANDARD – The Whitefish – West project included a non-proprietary bid for decorative 
luminaires that was accepted and installed with that project.  As this project is a contiguous 
extension of that project and to minimize the maintenance costs, for multiple lighting standards, 
the 25RTSF- Single Teardrop HID Fixture manufactured by Mountain States Lighting will be 
specified on this project.” 
____________________________________________________________________________ 
-4- 
Submitted: Thu, 08-May-2014 16:11 MDT 
Company: Kootenai Surveyors Inc. 
Contact:   Alvah Hughes 
Question: 
Please clarify your intentions on "Construction Survey & Layout". Item has no reference in the 
Specials. Also should this contract require "Contractor Staking", will the surveyor be allow time 
for such prior to Notice to Proceed? 
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Answer: 
Submitted: Tue, 13-May-2014 11:38 MDT 
Please refer to Supplemental Specification 105.08 - Construction Stakes, Lines, and Grades 
and more specifically 105.08.2 – Contractor Survey and Layout. 
____________________________________________________________________________ 
-5- 
Submitted: Sat, 10-May-2014 12:44 MDT 
Company: Mild Fence Co. 
Contact  Eric Wutke 
Question: 
Would the M.D.O.T. please add chain link single panels and double panels to the bid proposal? 
Answer: 
Submitted: Tue, 13-May-2014 15:11 MDT 
Eleven Chain Link Single Panels and Twenty Chain Link Double Panels will be added by 
addenda. 
____________________________________________________________________________ 
-6- 
Submitted: Mon, 12-May-2014 15:46 MDT 
Company: Northwest Landscaping 
Contact:  Nichole Anderson 
Question: 
In Special Provisions #60 Irrigation System and Plan Sheet LS1 it calls out Sch 40PVC Main 
Line, but on Detail Sheet LS4 it notes Class 200 Main Line.  Can you please clarify? 
Answer: 
Submitted: Thu, 14-May-2014 08:51 MDT 
Schedule 40 should be used for mainline piping. 
____________________________________________________________________________ 
-7- 
Submitted:  Tue, 13-May-2014 16:18 MDT 
Company: Cretex 
Contact:   Mike 
Question: 
The Precast Box Culvert Skewed Ends shown at Sta 18+09.73 cannot be built as drawn on 
conventional Box Culvert equipment.  Quantities should be adjusted to either extend the precast 
sections or to provide quantities for the Contractor to cast the skewed ends in place. 
Answer: 
Submitted: Thu, 15-May-2014 10:03 MDT 
The end sections of the skewed box culvert are structurally tied to the retaining walls and will 
need to be field constructed.   All quantities are included in the retaining wall bid items. 
____________________________________________________________________________ 
-8- 
Submitted:  Tue, 13-May-2014 16:58 MDT 
Company: Cretex 
Contact:  Mike 
Question: 
Plan sheets for the box culvert indicate a 275 mm wall thickness. but do not call out a top slab 
or bottom slab thickness.  We typically see the design of the box left up to the precaster.  Please 
confirm that the 275 mm wall thickness (11") is required. 
Answer: 
Submitted: Fri, 16-May-2014 12:56 MDT 
The AASHTO Guide M 273M-00 (2008) Table 1 Design Requirements for Precast Reinforced 
Concrete Box Sections with Less than 0.6m of Cover Subjected to HS20 Loading were used to 
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determine the box culvert wall thickness.  The table calls for 275mm for top, bottom and wall 
thickness - as such, these are the minimum acceptable thicknesses. 
____________________________________________________________________________ 
-9- 
Submitted: Tue, 13-May-2014 17:19 MDT 
Company: Cretex 
Contact:  Mike 
Question: 
Please confirm if cutoff walls are required and if so please provide details? 
Answer: 
Submitted: Thu, 15-May-2014 10:05 MDT 
Cutoff walls will not be required for the underpass box culverts. 
____________________________________________________________________________ 
-10- 
Submitted: Wed, 14-May-2014 10:42 MDT 
Company: Quality Landscape Seeding, Inc. 
Contact:  Lisa Read 
Question: 
Regarding bid item 610-510-000, mulch, we are assuming is Straw/Coconut Erosion Blanket per 
the Seeding Special Provisions.   Can you please confirm? 
Answer: 
Submitted: Fri, 16-May-2015 07:47 MDT 
Yes.  For this project, the mulch bid item refers to the specified erosion control blanket. 
____________________________________________________________________________ 
-11- 
Submitted: Thu, 15-May-2014 14:27 MDT 
Company: LHC, Inc. 
Contact:  David Steely 
Question: 
The "Construct, Maintain & Remove Detour" item listed on Sheet 20 is shown as including from 
STA 12+90.00 to 32+00.00. The State has provided anticipated quantities for the "Golf Course 
Detour" as shown on Sheet 61.  Would the State also please provide anticipated quantities for 
both "Detour Section" locations shown on Sheets 64 & 65, or does both of these "Detour 
Section" areas run the full STA lengths from STA 22+00 to STA 27+00 (Sheet 64 ) and from 
STA 27+00 to about STA 32+40 ( Sheet 65 )? 
Answer: 
Submitted: Fri, 16-May-2015 11:07 MDT 
The Golf Course Detour is between stations 16+03.43 and station 19+29.85 has been 
negotiated with adjacent land owners and shows required temporary surfacing.  The 
construction phasing plan on sheets 64 and 65 shows a possible method of construction.  There 
may be several possibilities of construction methods and phasing construction through these 
areas each with a different quantity of materials.  It is up to the contractor to figure out the most 
efficient method and materials to use to do the work.  So the short answer is no, because 
whatever we pick will likely be different than the contractor. 
Revised Answer: 
Submitted: Mon, 19-May-2014 13:11 MDT 
The Golf Course Detour between stations 16+03.43 and station 19+29.85 has been negotiated 
with adjacent landowners.  The detour shown in the "Golf Course Detour Detail" must be 
constructed as shown and meet the dates detailed in the Special Provision.  As a reminder, 
Two-Way traffic will be required at all times. 
The construction phasing plan on sheets 63, 64 and 65 shows one possible construction 
method & sequence.  There may be other possible construction methods and phasing 
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sequences that will meet contract requirements.  Each method will likely have a different 
quantity of materials.  It is up to the contractor to determine the most efficient method that meets 
the requirements of the contract (including the golf course detour) in coordination with the 
materials and equipment available to the contractor and best meets the project schedule of the 
contractor. 
____________________________________________________________________________ 
-12- 
Submitted: Thu, 15-May-2014 14:30 MDT 
Company: LHC, Inc. 
Contact:  David Steely 
Question: 
Would the State please provide as-built info for the existing box culvert that is to be removed 
and salvaged to Columbia Falls as mentioned in SP 26? 
Answer: 
Submitted: Wed, 21-May-2014 08:47 MDT 
MDT does not have as-built plans for this box culvert. 
____________________________________________________________________________ 
-13- 
Submitted: Thu, 15-May-2014 15:13 MDT 
Company: Northwest Landscaping 
Contact:  Nichole Anderson 
Question: 
Can you please provide a "Detail" for planting conifer trees? 
Answer: 
Submitted: Fri, 16-May-2015 12:45 MDT 
Use the same detail as the one shown for deciduous trees.  The use of stakes is not required for 
conifers. 
____________________________________________________________________________ 
-14- 
Submitted: Fri, 16-May-2014 08:46 MDT 
Company: LHC, Inc. 
Contact:  David Steely 
Question: 
Would the State please provide a trench payment diagram which shows how the "Backfill 
Special Borrow-Neat Line" will be paid for and how it will be calculated for the Storm Drain, 
Sanitary Sewer and Water Main, and how it will be adjusted according to OSHA safety 
standards for depths greater than 4 FT. 
Answer: 
Submitted: Mon, 19-May-2014 10:38 MDT 
No - a diagram will not be provided.  Payment will be made in accordance with the Standard 
and Supplemental Specifications, with the neat line quantities being paid as detailed in Section 
207, Trench Excavation.  The contractor is responsible to determine the method required to 
meet OSHA safety standards in conjunction with the equipment and sequencing that will be 
used. 
Revised:  Wed, 21-May-2014 09:16 MDT 
A detail for trench excavation backfill and bedding material is provided for informational 
purposes only.  Please refer to Clarification No. 3, and Addendum No. 3 for further information. 
DETAIL SHEET 
____________________________________________________________________________ 
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-15- 
Submitted: Sun, 18-May-2014 08:13 MDT 
Company: LHC, Inc. 
Contact:  David Steely 
Question: 
What is the exact stationing that applies to the "Under-crossing Milestone" as stated in SP 3? 
Answer: 
Submitted: Wed, 21-May-2014 08:45 MDT 
The Under-crossing Milestone is the portion of the project between 16+04 to 19+29, exclusive of 
the waterline and sanitary sewer work located north of the PTW. 
____________________________________________________________________________ 
-16- 
Submitted: Sun, 18-May-2014 08:21 MDT 
Company: LHC, Inc. 
Contact:  David Steely 
Question: 
Regarding the reinforced concrete retaining walls, are there any specific materials required for 
backfill of the interior areas, such as special borrow or 3" minus pit run, since these areas are 
within the roadway footprint, and specifically for the Type 4 walls which are above the other wall 
types? 
Answer: 
Submitted: Wed, 21-May-2014 09:25 MDT 
Backfill the walls in accordance with subsection 209.03.6.  Earth roadway embankment material 
is acceptable for backfill.  Imported material must meet the requirements for unclassified borrow 
and have a liquid limit and plasticity index not exceeding 35 and 25 respectively. 
____________________________________________________________________________ 
-17- 
Submitted: Sun, 18-May-2014 13:24 MDT 
Company: LHC, Inc. 
Contact:  David Steely 
Question: 
There is a note on Sheet 55 (Storm Drain Detail) which says to "Remove and dispose of existing 
150mm Water Main".  Is there supposed to be a "Water Main removal Item", or is this supposed 
to be incidental to the proposed 750mm CL 3 RCP Irrigation Storm Drain that is in the same 
vicinity, or incidental to some other item? 
Answer: 
Submitted: Mon, 19-May-2014 11:55 MDT 
There is not a bid item for water main removal.  Areas of conflict where removal is necessary 
are incidental to construction of the project.  This note was included for informational purposes 
only. 
____________________________________________________________________________ 
-18- 
Submitted: Sun, 18-May-2014 13:48 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
The summary for Structural Excavation on sheet 17 of the plans shows the location from 13+00 
to 18+90. 
1)  Does this item cover the excavation required for concrete retaining wall footings and the 
portion of the wall that is below finished grade? 
2)  Can it be assumed that this excavation can be utilized for embankment? 
3)  Is this quantity included in the main grading summary? 
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Answer: 
Submitted: Tue, 20-May-2014 08:22 MDT 
1)  The item does account for the excavation below grade see MDT Standard Specification 
Section 209.04.1 for basis of excavation quantities. 
2)  It is up to the contractor to utilize the boring logs and evaluate the available materials. 
3)  These quantities are NOT included in the main grading summary, See section 209: Structure 
Excavation Type I for measurement and Payment. 
____________________________________________________________________________ 
-19- 
Submitted: Sun, 18-May-2014 13:50 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
SP 23 part G states "Culverts and storm drains may be installed prior to grading operations.  
When present traveled way is disturbed, replace the surfacing (including 60 mm of plant mix) 
and maintain.  Is this required on the trenching for water and sanitary sewer systems? 
Answer: 
Submitted: Mon, 19-May-2014 13:05 MDT 
Yes, as detailed in Supplemental Specification 603.03.5. 
____________________________________________________________________________ 
-20- 
Submitted: Sun, 18-May-2014 13:52 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
Are all of the existing overhead utilities remaining in place, or are they being relocated 
underground? 
Answer: 
Submitted: Mon, 19-May-2014 08:47 MDT 
Utilities will be relocated underground from approximately Karrow Ave to the Fairway Drive.  
From Fairway Drive to the EOP they will remain overhead at a new location within the R/W. 
____________________________________________________________________________ 
-21- 
Submitted: Sun, 18-May-2014 13:54 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
The existing pedestrian tunnel at 17+16 has a concrete slab poured in the invert of the 
structure.  Can this slab be saw cut at the joints of the precast structure for removal and 
salvage, and left in the sections? 
Answer: 
Submitted: Mon, 19-May-2014 11:16 MDT 
Yes - the slab can be saw cut at the joints for removal. 
____________________________________________________________________________ 
-22- 
Submitted: Sun, 18-May-2014 13:57 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
The new water main appears to run through the parking lot of the Whitefish Lake Golf Club 
parking lot from approximately Station 17+00 to 17+70.  Is the restoration of this gravel, plant 
mix, and striping paid for under the associated bid items for this work? 
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Answer: 
Submitted: Mon, 19-May-2014 09:29 MDT 
Payment for all work will be made in accordance with the Standard and Supplemental 
Specifications detailed in Section 603. 
____________________________________________________________________________ 
-23- 
Submitted: Sun, 18-May-2014 14:46 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
What items of work are paid for under Bid Item 800 300 000 - Miscellaneous Work - LS? 
Answer: 
Submitted: Mon, 19-May-2014 10:47 MDT 
Items identified in the Miscellaneous Drainage Items Frame (Page 19) are paid for under 800 
300 000 - Miscellaneous Work - LS per the revised note on page 19. 
___________________________________________________________________________ 
-24- 
Submitted: Sun, 18-May-2014 15:50 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
Is construction water available off of the existing fire hydrants on the project?  If so what are the 
associated costs? 
Answer: 
Submitted: Mon, 19-May-2014 08:49 MDT 
MDT has not made agreements with the City of Whitefish for construction water.  It will be up to 
the contractor to secure construction water for the project. 
____________________________________________________________________________ 
-25- 
Submitted: Sun, 18-May-2014 16:29 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
Special Provision 44 - Temporary Water Supply - Section 3 states "A licensed plumber must 
oversee the work for providing temporary water service."  Would MDT consider removing this 
requirement?  If the contractor is capable of installing the new water system without the use of a 
Licensed Plumber, shouldn't they be capable of installing temp water system without this 
oversite? 
Answer: 
Submitted: Mon, 19-May-2014 08:51 MDT 
This requirement will not be removed from this contract.  It is a requirement of the agreement 
with the City of Whitefish.  The City of Whitefish has inspectors present for the construction of 
the  new water system, but does not for the temporary water supply. 
____________________________________________________________________________ 
-26- 
Submitted: Sun, 18-May-2014 17:00 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
Please clarify the summary for Subexcavation on Sheet 14 of the plans.  The summary shows 
Embankment in Place and this quantity is included as Embankment in Place in the Grading 
Summary.  Is it to be assumed that the "Embankment in Place" that is subexcavated from the 
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roadway cannot be used for embankment material on the project and shall be hauled to an 
offsite waste area? 
Answer: 
Submitted: Wed, 21-May-2014 10:13 MDT 
The material excavated is assumed to be unsuitable material for roadway embankments.  See 
Section 203.03.2 G Disposal of Unsuitable or Excess Material. 
____________________________________________________________________________ 
-27- 
Submitted: Sun, 18-May-2014 17:29 MDT 
Company: LHC, Inc. 
Contact:  David Steely 
Question: 
On the Storm Drain Summary (Sheet 18), for STA 27+70.55 (From) To STA 26+85.00, 450mm 
RCP IRR CL 3, the pipe distance is listed at 78.9 M which does not match the listed stationing 
which would come to 85.55 M.  For the same stationing on "Storm Drain Detail" Sheet 59, this is 
listed as 84.92 M.  Please clarify. 
Answer: 
Submitted: Mon, 19-May-2014 11:09 MDT 
The correct length is 84.92 m.  The summary frame on Sheet 18 should be revised and the total 
quantity of 450mm RCP irrigation Class 3 in Sheet 18 will be revised to 882.1 m by addenda. 
A corrected plan sheet will be made available shortly. 
Revised Answer: 
Submitted: Mon, 19-May-2014 16:12 MDT 
A corrected plan sheet 18 can be found here:  REVISED PLAN SHEET 18 
Updated Answer: 
Submitted: Wed, 21-May-2014 10:37 MDT 
Please refer to Clarification -3- above with updates to Sheet 18. 
____________________________________________________________________________ 
-28- 
Submitted: Sun, 18-May-2014 17:29 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
At the top of the question and answer forum it states that some of the roadway plans have been 
revised, sheets 14, 19, 20, and 70.  When the attached file is downloaded it also contains 
sheets 24 to 75.  Were revisions made to these sheets as well? 
Answer: 
Submitted: Mon, 19-May-2014 11:12 MDT 
Sheet 71 the line work for curb etc. was turned on.  The only change on the remaining sheets 
was the line code change for curb and gutter. 
____________________________________________________________________________ 
-29- 
Submitted: Sun, 18-May-2014 22:06 MDT 
Company: LHC, Inc. 
Contact:  David Steely 
Question: 
Regarding Sanitary Sewer C2 shown on Sheet SS14, there appears to be substantial asphalt 
patching and gravel replacement due to the installation of Sewer Run C2 and the removal of the 
existing sanitary sewer along Fairway Drive.  Is this work incidental to the 200 mm Sewer here, 
or is it accounted for elsewhere in the State's quantities? Please clarify. 
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Answer: 
Submitted: Mon, 19-May-2014 09:54 MDT 
Quantities for asphalt patching and Gravel replacement are not included in the plans.  Payment 
for all work will be made in accordance with the Standard and Supplemental Specifications 
detailed in Section 603. 
____________________________________________________________________________ 
-30- 
Submitted: Sun, 18-May-2014 23:34 MDT 
Company: LHC, Inc. 
Contact:  David Steely 
Question: 
Regarding SP 3 for the "Under-crossings Milestone", due to the complexity of the dual set of 
retaining walls, cold weather and /or bad weather (due to the time of the year), cure times for 
the concrete, 2 box culverts, and storm sewer depths approaching 22 feet deep, that the State 
please add an additional 10 days start time prior to October 1st in order to adequately account 
for the complexity of this area and get it accomplished. 
Answer: 
Submitted: Mon, 19-May-2014 09:27 MDT 
Additional time cannot be added prior to October 1.  The project schedule in this area has been 
negotiated with the City of Whitefish and the adjacent business owners and must be honored.  
Please note that this portion of the project is exempt from the noise restriction timing restrictions 
as detailed in Special Provision 16. 
____________________________________________________________________________ 
-31- 
Submitted: Mon, 19-May-2014 09:29 MDT 
Company: Northwest Landscaping 
Contact:  Nichole Anderson 
Question: 
1)  Spec details 160psi Polyethylene for irrigation lateral lines.  Is 100psi acceptable? 
2)  Landscape plans detail "hydroseed" and Special Provisions detail "drill seed"?  I cant find a 
spec on Hydroseed. 
3)  Do we apply soil amendment to all sodded areas, seeded areas and hydroseed areas?  I'm 
not sure what "lawn" area covers? 
4)  Are soil amendments needed for imported topsoil? 
Answer: 
Submitted: Wed, 21-May-2014 10:11 MDT 
1)  160 psi polyethylene pipe is required. 
2)  Seed is to be placed via drill or hand broadcast and raked in accordance with Section 610. 
3)  "Lawn areas" are the sodded areas.  Soil amendment is required in all sodded and shrub 
planting areas. 
4)  Yes 
____________________________________________________________________________ 
-32- 
Submitted: Tue, 20-May-2014 17:12 MDT 
Company: LHC, Inc. 
Contact:  Dave Steely 
Question: 
Regarding the Storm Treatment System shown on Sheet 58, there is only invert In & Out info for 
the main treatment unit provided with no Rim elev to relate it to.  Also, the secondary unit shown 
right aside of it has no info at all provided for it.  There is no detail diagram for either the main or 
secondary unit.  I asked for the Rim elev for the main unit and a diagram if possible showing the 
primary & secondary units, pipe sizes, inverts In & Out and the Rim elev for the secondary unit 
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as well so we know what depths we are dealing with and so we can see how the two units relate 
to one another. 
Answer: 
Submitted: Wed, 21-May-2014 14:25 MDT 
The Rim Elevation for structure 26C Stormwater treatment system is 956.000 m.  No 
information can be provided for the secondary structure since the treatment system utilized is to 
be selected by the contractor to meet the requirements as identified in special provision 53. 

 
202 - THOMPSON RIVER-EAST 
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-1- 
Addendum: 
Submitted: Thu, 15-May-2014 13:45 MDT 
An Addendum has been posted for this project:  ADDENDUM 
To download the addendum bid files, click here: BID FILES 
||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||| 
-1- 
Clarification: 
Submitted: Tue, 29-Apr-2014 12:11 MDT 
The files linked below represent the as-built drawings for the structure.  MDT provides them for 
informational purposes only. They do not include drawings for modifications to the structure, 
such as joint replacements and guardrail revisions and may not completely represent current 
conditions.  Thus, some of the information contained in these documents may be out of date or 
not applicable with regard to the advertised project.  The contractor should not rely solely on the 
as-built drawings provided for bidding purposes nor does any data in these files supersede the 
data in the contract documents.  AS-BUILT DRAWINGS 
************************************************************************************************************* 
-2- 
Clarification: 
Submitted: Wed, 30-Apr-2014 8:32 MDT 
Attached are PDF Files of the available project alignment and/or structures geotechnical 
report(s), geotechnical report supplements, and geotechnical laboratory summaries.  There is 
remaining geotechnical information that is voluminous and very difficult to compile in a concise 
manner. 
 
Contractors are welcome to come to MDT Headquarters to inspect rock samples taken for the 
project that are stored here or to look through the complete set of Geotechnical field 
investigation notes, laboratory testing, analytical, or other data in our project files. 
 
It should be noted that the project may have undergone significant changes during the design 
process after the original geotechnical report and supplements were issued.  Thus, some of the 
information contained in these documents may be out of date or not applicable with regard to 
the advertised project.  Some of the changes include, but are not limited to: Project splits (for 
funding, ROW issues, etc.); alignment and  grade changes; and changes due to environmental 
factors (sensitive areas, etc.).  The documents can be found at:  GEOTECHNICAL REPORTS 

************************************************************************************************************* 
 
 
 
 
 



CURRENT QUESTIONS & ANSWERS 
MAY 22, 2014 LETTING 

-3- 
Clarification: 
Submitted: Wed, 30-Apr-2014 8:37 MDT 
The analytical results from the asbestos inspection detected no asbestos from the samples that 
were collected.  Compliance with Special Provision No. 44, REMOVE STRUCTURES, 
Paragraph B. 2) Bridge Demolition Notification is still required. 
************************************************************************************************************* 
-1- 
Submitted: Mon, 28-Apr-2014 14:10 MDT 
Company: TrueNorth Steel 
Contact:  Juel Padelford 
Question: 
What is the difference between the light duty and heavy duty cattle guard? I have looked at the 
MDT Standard Drawings, Supplemental Specifications and the Special Provisions, and do not 
see anything to show the "light duty" guard specifications. 
Answer: 
Submitted: Mon, 28-Apr-2014 15:08 MDT 
Use the Cattle Guard - Approaches detail for Cattle Guard - Light Duty. Use the Cattle Guard 
detail for Cattle Guard - Heavy Duty. 
____________________________________________________________________________ 
-2- 
Submitted: Tue, 29-Apr-2014 13:59 MDT 
Company: Contech 
Contact:  Dennis Dirks 
Question: 
Would a block mse faced wall be acceptable for bidding this project?  We have seen numerous 
projects with both options being available, and we have supplied numerous keystone block 
walls on MDT projects.  We also would like to be able to use geogrid reinforcement which would 
eliminate the need for the corrosivity requirement necessary for the steel reinforcement. 
Answer: 
Submitted: Mon, 05-May-2014 8:31 MDT 
Block faced MSE wall is acceptable providing it meets the requirements as detailed in the 
contract.  Provide a positive connection between the reinforcing elements and the block facing.  
Extensible reinforcement is allowed providing it meets the design requirements as detailed in 
the contract.  If corrosion resistant (non-metallic) reinforcement is selected the geomembrane is 
not necessary to be installed.  The geomembrane is only necessary for reinforcing elements 
that are susceptible to corrosion from road de-icing salts. 
____________________________________________________________________________ 
-3- 
Submitted: Mon, 05-May-2014 12:40 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
Special Provision 19 - Public Advisory Program - Measurement and Payment states "There will 
not be any separate measurement or payment for this Public Advisory Program.  Absorb all 
costs in contract items requiring public notification."  Isn't this paid for under Bid Item 107 100 
000 Public Relations? 
Answer: 
Submitted: Mon, 05-May-2014 15:00 MDT 
The Public Relations item will be deleted by addendum. 
____________________________________________________________________________ 
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-4- 
Submitted: Mon, 05-May-2014 12:44 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
Special Provision 7 - Zone Pay - MDT has not identified the designate zone for this project for 
determining the wages required to be paid.  Could MDT please determine and post the distance 
from the center of the project from the City Center of Kalispell and Missoula so that the 
contractor can ensure that the proper wage rates are utilized for bidding this project? 
Answer: 
Submitted: Wed, 07-May-2014 12:20 MDT 
The Contractor is responsible for determining Zone Pay as outlined in the General Decision 
Number: MT140080 dated 3/7/2014. 
____________________________________________________________________________ 
-5- 
Submitted: Mon, 05-May-2014 12:48 MDT 
Company: Schellinger Construction Co., Inc. 
Contact:  Marc Blanden 
Question: 
1)  It appears that some of the clearing has been completed on the project by the utility 
contractors.  Will the existing debris from this clearing be removed by the utility companies or 
the contractor that is awarded this contract? 
2)  Could MDT please provide a map of the areas that are included in the quantity of 1.70 Acre 
under Bid Item 201 130 005 Clearing and Grubbing? 
Answer: 
Submitted: Tue, 13-May-2014 12:47 MDT 
1)  The cleanup of debris left from utility installation work is the responsibility of the utility 
company. 
2)  The actual Clearing and Grubbing quantity will be 6.4 acres, as staked in the field.  The 
clearing and grubbing area delineated by the orange and blue shading on the linked photo does 
not match the staked area.  CLEARING & GRUBBING PHOTO 
 
The Clearing & Grubbing summary frame on sheet 14 of the plans has been revised to show the 
correct quantity.  REVISED SHEET 14. 
 
An addendum will be issued to correct the Clearing & Grubbing item. 
____________________________________________________________________________ 
-6- 
Submitted: Mon, 05-May-2014 13:53 MDT 
Company: Nelcon, Inc. 
Contact:  Sam Weyers 
Question: 
It appears that MDT owns 86.99 acers on the NW corner of Highway 200 and Jct S-556 and 
46.98 acres on the south side of Hwy 200 in same vicinity.  Can this area be available for 
contractor staging, material and equipment setup, processing/etc.? 
Answer: 
Submitted: Tue, 06-May-2014 14:18 MDT 
MDT does not own property outside of the new R/W in this area.  County plat records show the 
actual ownership. 
____________________________________________________________________________ 
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-7- 
Submitted: Mon, 05-May-2014 16:04 MDT 
Company: Pavlik Electric 
Contact:  John Wester 
Question: 
Regarding Electrician travel pay please specify where to measure mileage from? Other wage 
determinations in the current Highway Construction General Decision MT140080 03/07/2014 
MT80 designate city center or county courthouse. 
Answer: 
Submitted: Wed, 07-May-2014 12:20 MDT 
The Contractor is responsible for determining Zone Pay as outlined in the General Decision 
Number: MT140080 dated 3/7/2014. 
____________________________________________________________________________ 
-8- 
Submitted: Wed, 07-May-2014 12:47 MDT 
Company: R.T.I. Fabrication 
Contact:  Bob McCoskery 
Question: 
Are the welded plate girders fracture critical members? 
Answer: 
Submitted: Wed, 07-May-2014 13:49 MDT 
The welded plate girders are not fracture critical members. 
____________________________________________________________________________ 
-9- 
Submitted: Mon, 12-May-2014 04:17 MDT 
Company: Pumco, Inc. 
Contact:  Chad D. Pumnea 
Question: 
Please post the Microstation and Geopak files for this project. 
Answer: 
Submitted: Tue, 13-May-2014 10:39 MDT 
The design files for the requested project are posted on the MDT FTP site for your use at: 
DESIGN FILES 
 
The requested files do not represent the staked project, but are only design files.  The 
Department cannot guarantee the accuracy of the electronic data, particularly as it may be 
called up by your computer, nor does any data in these files supersede the data in the contract 
documents. 
 
In addition, the Department will not make any revisions to the electronic files pertaining to the 
staked project, change ordered work, or changes that are made during construction to fit field 
conditions. 
____________________________________________________________________________ 
-10- 
Submitted: Fri, 16-May-2014 15:50 MDT 
Company: Sletten Construction 
Contact:  Chad Mares 
Question: 
The practice of disassembling the existing truss in mid-air is very unsafe.  Special Provision #17 
states to disassemble and remove the existing bridge without pieces falling into the river.  It also 
states to contain any blasting required to knock the center truss off of the pier.  If we do blast the 
truss, is it acceptable to let it drop into the river below and then remove the pieces?  What type 
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of water protection will be required?  Would the contractor be allowed to tip the existing truss 
over into the river and then remove it?  The provision states that if portions of the existing bridge 
do fall in the river to remove the material without dragging along the streambed.  Then it goes 
on to say prevent debris from entering the stream.  Please advise. 
Answer: 
Submitted: Tue, 20-May-2014 13:50 MDT 
MDT is reviewing the Special Provision and will have an answer sometime tomorrow morning. 
Updated Answer: 
Submitted: Wed, 21-May-2014 09:31 MST 
Do not use blasting to demolish the existing piers.  Remove the existing bridge while minimizing 
the number of pieces falling into the stream.  If portions of the existing bridge do fall into the 
stream during demolition, completely remove them from the stream without dragging the 
material along the streambed.  Remove debris from the streambed within 5 days.  Contain any 
blasting used to cut members of the truss and knock the center truss off of the pier using some 
type of containment shielding device to attenuate the blast’s pressure wave in the water and to 
prevent concrete debris from entering the stream.  Completely remove any debris resulting from 
bridge removal from the stream. 
____________________________________________________________________________ 
-11- 
Submitted: Fri, 16-May-2014 16:26 MDT 
Company: Sletten Construction 
Contact:  Chad Mares 
Question: 
In the Log of Borings, they mainly show sands and gravels along the bridge alignment.  After a 
site visit, we noticed numerous large boulders, as well as rock outcroppings around the existing 
structure and adjacent to the new structure.  These borings do not appear to represent what is 
actually visible on site.  During drilled shaft operations, it is difficult, if not impossible, to advance 
casings through boulders and rock outcroppings.  How will MDT handle payment when boulders 
are encountered and hard drilling occurs?  It is evident that the Log of Borings are misleading. 
Answer: 
Submitted: Mon, 19-May-2014 11:14 MDT 
The Boring Logs in Section II of the Special Provisions reflect that cobbles and boulders were 
encountered during the subsurface investigation.  It is the Contractor's responsibility to be 
prepared to advance the drilled shafts through the subsurface conditions.  Refer to the special 
provisions for payment of drilled shaft excavation and obstruction removal. 

 
203 - MAIN STREET BRIDGE DEER LODGE 

-1- 
Clarification: 
Submitted: Mon, 05-May-2014 15:15 
Linked Plan Sheet #19 shows the revised drawing for the stair railing and hereby replaces the 
previous plan sheet.  PLAN SHEET 19 REVISED 
************************************************************************************************************* 
-2- 
Clarification: 
Submitted: Fri, 09-May-2014 14:15 
Special Provision #18 – Public Advisory Program is hereby replaced with the following: 
PUBLIC ADVISORY PROGRAM 

************************************************************************************************************* 
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-1- 
Submitted: Thu, 24-Apr-2014 14:46 MDT 
Company: SK Geotechnical 
Contact:  Cory Rice 
Question: 
Our firm performed the geotechnical work for this project.  Is it acceptable for us to quote the 
dynamic load tests? 
Answer: 
Submitted: Tue, 29-Apr-2014 12:10 MDT 
Yes, it is acceptable for SK Geotechnical to work as the dynamic load test subcontractor on this 
project. 
____________________________________________________________________________ 
-2- 
Submitted: Thu, 01-May-2014 11:07 MDT 
Company: SK Geotechnical 
Contact:  Cory Rice 
Question: 
1)  Is it acceptable for SK Geotechnical to also quote the vibration monitoring outlined in SP 16? 
2)  If a redrive is required for the driven piling, what is the required waiting period after the initial 
drive? 
Answer: 
Submitted: Mon, 05-May-2014 10:20 MDT 
1)  acceptable for SK Geotechnical to subcontract for the vibration monitoring as outlined in 
Special Provision 16 Vibration Monitoring. 
2)  If relaxation (pile capacity reduction) is possible, the waiting period should be 5-7 days per 
FHWA recommendations.  Otherwise, the minimum waiting period is 48 hours after initial driving 
to ensure dissipation of pore pressures. 
____________________________________________________________________________ 
-3- 
Submitted: Fri, 02-May-2014 12:00 MDT 
Company: Sletten Construction 
Contact:  Chad Mares 
Question: 
Can you post the as-built for this bridge? 
Answer: 
Submitted: Tue, 06-May-2014 08:38 MDT 
The as-builts are in the site in the following folder: AS BUILTS 

 
The files linked here represent the as-built drawings for the structures.  MDT provides them for 
informational purposes only. They  do not include drawings for modifications to the structures, 
such as joint replacements and guardrail revisions and may not completely  represent current 
conditions.  Thus, some of the information contained in these documents may be out of date or 
not applicable with regard to the advertised project. 
 
The contractor should not rely solely on the as-built drawings provided for bidding purposes nor 
does  any data in these files supersede the data in the contract documents.  

MAIN_ST_DEER_LODGE_AS-BUILTS 
____________________________________________________________________________ 
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-4- 
Submitted: Mon, 05-May-2014 11:33 MDT 
Company: Tensar 
Contact:  Gary Sander 
Question: 
There seems to be a discrepancy on the MSE Plan Sheet 18, Notes section:  Note #4 requires a 
mechanical connection between geogrid and block but Note #6 lists a couple of blocks that have 
no mechanical connection and rely only on friction.  Which is correct? 
Answer: 
Submitted: Mon, 05-May-2014 16:40 MDT 
1)  Note #4 pertains to the connection method between vertical block layers for wall 
performance purposes. 
2)  Note #6 pertains to the facing type and color for aesthetic purposes only. 
____________________________________________________________________________ 
-5- 
Submitted: Mon, 05-May-2014 16:08 MDT 
Company: Northern Rockies Agency 
Contact:  Kit Stevko 
Question: 
1)  What are the dimensions of the top of the concrete barrier where the 3' pole mounts on the 
bridge?  The drawing says "not to scale". 
2)  What length is needed for the bracket for the plant basket?  Is it just one arm or is it a double 
bracket for two plant baskets per pole? 
Answer: 
Submitted: Wed, 07-May-2014 13:42 MDT 
1)  As shown on Bridge Plans Sheets B12 & B13, the concrete barrier rail is 10" wide. The 
length available from the barrier rail end to the start of the bridge handrail base plate is 12". 
2)  As noted in the "Bridge Lights" Special Provision #25, furnish Hanging Brackets for single 
basket use for a minimum 18-inch hanging basket. 
____________________________________________________________________________ 
-6- 
Submitted: Thu, 08-May-2014 13:48 MDT 
Company: Diversified Materials & Construction 
Contact:   Mark Thomas 
Question: 
Is color mandatory?  Is there a color code for the specified light tan color for design build wet 
cast block? 
Answer: 
Submitted: Fri, 09-May-2014 08:31 MDT 
A committee on behalf of the City of Deer Lodge identified that a light tan color is required.  A 
specific color code was not listed to allow for variations between manufacturers. 
____________________________________________________________________________ 
-7- 
Submitted:  Fri, 09-May-2014 14:11 MDT 
Company:  Mark Buck Construction, Inc. 
Contact:  Mark Buck 
Question: 
What is the Department's anticipated Notice to Proceed date? 
Answer: 
Submitted: Tue, 13-May-2014 11:41 MDT 
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When not explicitly stated in the bid proposal special provisions, the “Notice to Proceed” date is 
typically nine to ten weeks after the bid letting date.  The Department reserves the right to base 
the Notice to Proceed on an alternate timeframe. 
____________________________________________________________________________ 
-8- 
Submitted: Tue, 13-May-2014 08:36 MDT 
Company: Macon Supply 
Contact:  Jeff Monaco 
Question: 
Where can I find the spec for the Waterproof Membrane? 
Answer: 
Submitted: Tue, 13-May-2014 10:34 MDT 
Requirements for the waterproof membrane are found in Special Provision #29 - Bridge 
Concrete Deck Overlay - Asphalt, section C.2). 
____________________________________________________________________________ 
 
-9- 
Submitted: Tue, 13-May-2014 18:36 MDT 
Company:  Cretex 
Contact:  Mike 
Question: 
Plans call for a "Continuous 1/2" Thick Plain Neoprene Bearing Pad" but I cannot find anywhere 
in the plans where the width of the this pad is detailed.  Please provide? 
Answer: 
Submitted: Fri, 16-May-2014 11:04 MDT 
Provide a 5” minimum width for the Continuous ½” Thick Plain Neoprene Bearing Pad. 
____________________________________________________________________________ 
-10- 
Submitted: Wed, 14-May-2014 10:31 MDT 
Company: Quality Landscape Seeding, Inc. 
Contact:  Lisa M. Read 
Question: 
Regarding bid items 208-010-761 and 610-100-559, can you please provide revegetation 
quantities? 
Answer: 
Submitted: Thu, 15-May-2014 10:10 MDT 
1)  208-010-761:  Channel Restoration Reveg - Quantities can be found in the Summary Frame 
"Channel Restoration" on Sheet 11.  Also refer to the  Special Provision "Channel Restoration". 
2)  610-100-559:  Revegetation - Quantities can be found in the Summary Frame 
"Revegetation" on Sheet 9.  Also refer to the Special Provision "Revegetation". 
____________________________________________________________________________ 
-11- 
Submitted: Fri, 16-May-2014 16:12 MDT 
Company: Mark Buck Construction, Inc. 
Contact:  Mark Buck 
Question: 
Please reference: 
Schedule of Items, Line No. 0020, Item Description 104-030-011, Miscellaneous Work - LS.  
The contractor is unable to locate in the plan sheets or special provisions work associated with 
this bid item.  Is the bid item necessary, since the schedule already contains Item 104-030-010 
Miscellaneous Work - Unit? 
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Answer: 
Submitted: Mon, 19-May-2014 08:53 MDT 
The Miscellaneous Work - Lump Sum item is for Handrail as noted below the summary frame 
on Sheet 9 of the plans.  Special Provision No. 27, HANDRAIL, Paragraph D. Method of 
Measurement & Basis of Payment, is replaced with: 
 
D.  Method of Measurement & Basis of Payment.  The construction plans indicate the intended 
lengths.  Shop drawings will determine the final lengths Contractor's shop drawings determine 
the final lengths.  Shop drawings, welding, materials, delivery, installation and all other items 
necessary to construct the handrails in accordance with the plans are included in bid item 104 
030 011 , Miscellaneous Work - LS. 

 
204 - RAVALLI-N&S & POLSON-N&S 

 
-1- 
Submitted: Wed, 14-May-2014 14:47 MDT 
Company: Riverside Contracting, Inc. 
Contact:  Cale Fisher 
Question: 
SP #15 states to advertise advisories on all Missoula/Kalispell area FM radio stations 4-6 times 
per day during construction.  There are over 30 FM stations in this area.  This seems excessive 
and could cost quite a bit of money.  Would the Department consider revising  the SP to limit the 
number of stations to 3 or 4 of the larger stations? 
Answer: 
Submitted: Fri, 16-May-2014 13:16 MDT 
Advertise in the following radio stations: 
MISSOULA 
KYSS 94.9 
KMSO 102.5 
KENR 107.5 
KGGL 93.3 
TRAIL 103.3 
POLSON 
KERR 750 AM 
____________________________________________________________________________ 
-2- 
Submitted: Wed, 14-May-2014 14:53 MDT 
Company: Riverside Contracting, Inc. 
Contact:  Cale Fisher 
Question: 
Will the Department allow the Contractor to stockpile chips on the abandoned portion of Hwy 93 
located east of the PTW at the Hwy 200 intersection in Ravalli? 
Answer: 
Submitted: Fri, 16-May-2014 09:06 MDT 
The abandoned portion of Highway 93 will not be available for a stockpile site.  That area is 
used as public access for various businesses. 
____________________________________________________________________________ 
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-3- 
Submitted: Fri, 16-May-2014 11:29 MDT 
Company: Knife River 
Contact:  Mike Eichner 
Question: 
Special Provision #19 states Place and tamp material into voids below wing walls of the 
structure near Stations 744-26.58 BE and Station 744+87.57.  In the surfacing schedule there is 
not a quantity of special borrow listed at this stationing.  Could you provide the quantity that will 
be required to be placed at this stationing and per this special. 
Answer: 
Submitted: Mon, 19-May-2014 11:56 MDT 
It is estimated that 1.0 yd3 will be needed to fill the voids. 

 
205 - SF129 GRDRL N POLSON & SF109 GRDRL/CBR-S OF SOMERS 

 
-1- 
Clarification: 
Submitted: Tue, 20-May-2014 13:54 MDT 
Special Provision No. 2, CONTRACT TIME is hereby replaced: 
CONTRACT TIME – FLEX TIME PROCEED DATE [108] (REVISED 1-16-14) 
A.  General.  This provision modifies Subsection 108.02 of the Specifications. 
B.  Notice to Proceed.  The notice to proceed will be issued with an effective date of August 18, 
2014.  The Contractor may change the notice to proceed date to an earlier date by submitting 
written notification to the Project Manager at least ten calendar days in advance of the date 
selected.  Include an updated schedule with the notification. 
C.  Contract Time.  Contract time assessment will begin on the notice to proceed date issued by 
the Department or as changed by the Contractor, whichever is earlier.  Work is to be completed 
in 25 working days. 
************************************************************************************************************* 
No Questions at this time. 

 
206 - RYEGATE SIDEWALKS 

 
************************************************************************************************************* 
-1- 
Clarification: 
Submitted: Fri, 09-May-2014 14:12 MST 
Special Provision #7 – Contractor Surveying and Layout – Department Staking is hereby 
revised as follows:  Subsection 108.05.2 is changed  to 105.08.2. 
************************************************************************************************************* 
-1- 
Submitted: Tue, 06-May-2014 16:51 MDT 
Company: Riverside Contracting, Inc. 
Contact:  Kurt Kaufman 
Question: 
Can flex time be added to the contract with a notice to proceed date effective August 4, 2014? 
Answer: 
Submitted: Fri, 09-May-2014 14:23 MST 
Special Provision #2 – Contract Time is hereby replaced with the following: 
CONTRACT TIME – FLEX TIME PROCEED DATE [108] (REVISED 1-16-14) 
A. General.  This provision modifies Subsection 108.02 of the Specifications. 
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B. Notice to Proceed.  The notice to proceed will be issued with an effective date of August 4, 
2014.  The Contractor may change the notice to proceed date to an earlier date by submitting 
written notification to the Project Manager at least ten calendar days in advance of the date 
selected.  Include an updated schedule with the notification. 
C. Contract Time.  Contract time assessment will begin on the notice to proceed date issued by 
the Department or as changed by the Contractor, whichever is earlier.  Work is to be completed 
in 50 working days. 
____________________________________________________________________________ 
-2- 
Submitted: Fri, 16-May-2014 09:17 MDT 
Company: Knife River - Billings 
Contact:  Gregg Morgan 
Question: 
1)  For Item 603 014 492 - Hydrant Assembly - What is the extent of this work regarding 
removal and relocation? 
a)  Is the existing location in line with the new location such that this is an extension of the 
hydrant line to back of curb?  Or is the current location to be capped and the water main to be 
tapped at a new location with a new hydrant pipe run? 
b)  If to remain at the current location, is there to be a new hydrant valve installed or can the 
existing hydrant valve be reused as is? 
c)  If the valve is not reused, or the hydrant is shifted requiring a new hydrant pipe connection at 
the main, how is the water main to be pressured down to perform the work? 
d)  Would temporary water systems be required for affected users, or can work be done under 
an 8 hr. shutdown? 
e)  Can a Town of Ryegate contact name and phone number be provided for related utility 
questions and existing water main operation information? 
2)  For Item 608 010 051 - Sidewalk-Patterned Concrete 4 Inch 1 - What is the patterned 
concrete to be?  Is there a specific stamp type, or a scored concrete joint pattern, or an MDT 
standard drawing reference? 
a)  Is this stamped concrete also to be colored?  If so what is the color or other requirements? 
Answer: 
Submitted: Wed, 21-May-2014 13:05 MDT 
1)  See Special Provision No 21 FIRE HYDRANTS and plan sheets. 
a)  See Special Provision No 21 FIRE HYDRANTS and plan sheets. 
b)  A new hydrant valve is required and included in the payment for hydrant assembly. 
c)  Any actions necessary to perform this work needs to be in coordination with the City of 
Ryegate. 
d)  Same as #3 above. 
e)  Patti Bruner, Mayor of Ryegate, bruner@midrivers.com, 406-568-2320 & Roger Gantz, 
Ryegate Public Works, 406-568-2385 
2)  No pattern or color is required.  Patterned sidewalk concrete for the 6.30 sq. yards identified 
in the plans and bid schedule is hereby changed to SIDEWALK CONCRETE - 4 IN.  Please bid 
the SIDEWALK-PATTERNED CONCRETE 4 IN item, 6.30 sq. yards, as if it were regular 
SIDEWALK-CONCRETE 4 IN.  The bid items will remain as is. 
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207 - SF129-SIGNING BRIDGE TREATMENT CIRCLE 

 
||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||| 
-1- 
Addendum: 
Submitted: Tue, 20-May-2014 11:24 MDT 
An Addendum has been posted for this project:   ADDENDUM 
To download the addendum bid files, click here:  BID FILES 
||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||| 
-1- 
Clarification: 
Submitted: Thu, 01-May-2014 13:42 MST 
The files linked below represent the as-built drawings for the structure. MDT provides them for 
informational purposes only. They do not include drawings for modifications to the structure, 
such as joint replacements and guardrail revisions and may not completely represent current 
conditions. Thus, some of the information contained in these documents may be out of date or 
not applicable with regard to the advertised project. The contractor should not rely solely on the 
as-built drawings provided for bidding purposes nor does any data in these  files supersede the 
data in the contract documents.  AS-BUILTS 
************************************************************************************************************* 
-1- 
Submitted:  Mon, 19-May-2014 13:34 MDT 
Company: Timberline 
Contact:  Steve 
Question: 
Sheet B1 - B3 in the plans show 201 ft. of REVISE BRIDGE RAIL - W740. The bid schedule 
does not have an Item for that.  Where does this item go? 
Answer: 
Submitted: Tue, 20-May-2014 08:20 MST 
An addendum will be issued to add 201.00 LNFT of REVISE BRIDGE RAIL - W740 to the bid 
schedule. 

 
208 - SF129-SAFETY IMPROVEMENT SOUTH DILLON 

 
No Questions at this time. 


